

## Business Outreach Committee (BOC) Contracting Newsletter #35, Summer 2017

*The goal of the BOC is to assist small and disadvantaged companies in doing business with Bay Area transportation agencies.*

### UPCOMING CONTRACTING OPPORTUNITIES (SELECTED AGENCIES):

#### ALAMEDA-CONTRA COSTA TRANSIT DISTRICT (AC TRANSIT)

Divisions 2 & 3 Paintbooth	Issue Date*: June 2017	Est. \$: TBD
Mack Street (Hayward) Building Roof Replacement	Issue Date*: Fall 2017	Est. \$: TBD
General Office (Oakland) Replace Garage/Parking Gate	Issue Date*: Fall 2017	Est. \$: TBD
General Office Franklin Street (Oakland) Lot Gate	Issue Date*: Fall 2017	Est. \$: TBD
Division 3 HVAC Unit	Issue Date*: Fall 2017	Est. \$: TBD

#### ALAMEDA COUNTY TRANSPORTATION COMMISSION (ACTC)

Warm Springs BART – West Side Access	Issue Date*: June 2017	Est. \$: TBD
E 14 <sup>th</sup> /Mission Multimodal Corridor Project	Issue Date*: June/July 2017	Est. \$: TBD
Project Scoping and Project Approval and Environmental Document - Various Capital Projects in Alameda County	Issue Date*: July 2017	Est. \$: TBD
I-680 Sunol Express Lanes Improvement Project	Issue Date*: July/August 2017	Est. \$: TBD
Transportation Demand Management & Guaranteed Ride Home Program	Issue Date*: August 2017	Est. \$: TBD
Dublin Widening, WB from 2 to 3 Lanes (Sierra Ct – Dougherty Rd)	Issue Date*: Summer 2017	Est. \$: TBD
I-580 Express Lanes Performance Evaluation Study	Issue Date*: September 2017	Est. \$: TBD
Mission Boulevard Phases 2 and 3 (Complete Streets)	Issue Date*: Fall 2017 (Phase 2)	Est. \$: TBD

#### BAY AREA RAPID TRANSIT DISTRICT (BART)

Design Build Train Control System Upgrade RFQ/P	Due Date*: August 15, 2017	Est. \$: 500-625M
Central Warehouse Construction, Hayward Maintenance Complex	Issue Date*: Summer 2017	Est. \$: 35-45M
19 <sup>th</sup> Street BART Station Improvement Project	Issue Date*: Summer 2017	Est. \$: 15-25M
Richmond Station Site Improvements	Issue Date*: Summer 2017	Est. \$: 400-500K

#### GOLDEN GATE BRIDGE, HIGHWAY & TRANSPORTATION DISTRICT (GGBHTD)

San Rafael Transportation Center Relocation Analysis, Environmental Clearance & Preliminary Design	Due Date*: July 17, 2017	Est. \$: 1.2M
San Rafael Employee Parking Lot Improvements	Issue Date*: TBD	Est. \$: 2.1M
South Approach and Pier Security Improvements	Issue Date*: TBD	Est. \$: 4M

#### METROPOLITAN TRANSPORTATION COMMISSION (MTC)

I-880 Integrated Corridor Management (ICM) Central Segment	Issue Date*: Spring 2017	Est. \$: TBD
Freeway Service Patrol – Beat 32 RFQBI (re-bid)	Issue Date*: Spr/Sum. 2017	Est. \$: TBD
Express Lane Program Advisor RFP	Issue Date*: Spr/Sum. 2017	Est. \$: TBD
I-880 Integrated Corridor Management (ICM) North Segment	Issue Date*: Summer 2017	Est. \$: TBD
Toll Bridge Maintenance and Rehabilitation Assessment	Issue Date*: Summer 2017	Est. \$: TBD
Richmond-SR Bridge Access Improvement Project IFB	Issue Date*: Summer 2017	Est. \$: TBD

#### SAN FRANCISCO BAY FERRY (WETA)

Ferry Vessel Peralta Major Refit Phase 2 RFP	Issue Date*: Summer 2017	Est. \$: TBD
Pile Relocation at WETA North Bay Operations & Ferry Maint. Facility IFB	Issue Date*: Summer/Fall 2017	Est. \$: TBD

#### SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/PENINSULA CORRIDOR JOINT POWERS (CALTRAIN)

Sunnyvale Station Platform Rehabilitation	Issue Date*: June 2017	Est. \$: 1.5M
Marin St. Bridge Maintenance and Napoleon St. Bridge Replacement	Issue Date*: June 2017	Est. \$: 3M
Grade Crossing Improvement Program	Issue Date*: June 2017	Est. \$: 1.2M
Inward Facing Cameras on Trains	Due Date*: July 6, 2017	Est. \$: 500K
New Control Point at Brittan	Issue Date*: July 2017	Est. \$: 5M
Provide Security Guard Services	Due Date*: July 2017	Est. \$: 6M
Santa Clara County Grade Crossing Medians	Issue Date*: August 2017	Est. \$: 1M

#### SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)

CCTV at Various Locations Phase 9	Issue Date*: June 2017	Est. \$: TBD
Light Rail Sign Replacement	Issue Date*: June 2017	Est. \$: TBD
I-880/I-280/Stevens Creek Interchange Landscaping	Issue Date*: August 2017	Est. \$: TBD
Cerone Electric Bus Charging Station Phase 1	Issue Date*: July 2017	Est. \$: TBD
Track Intrusion Abatement Phase 4	Issue Date*: September 2017	Est. \$: TBD

#### TRANSBAY JOINT POWERS AUTHORITY (TJPA)

Private Security Guards RFP	Issue Date*: Summer 2017	Est. \$: TBD
-----------------------------	--------------------------	--------------

**UPCOMING EVENTS****DBE CERTIFICATION WORKSHOP**

California Department of Transportation (Caltrans)  
District 7

Monday, June 26, 2017  
1:00pm – 3:30pm  
100 S. Main Street, Los Angeles, CA 90012

**Pre-Registration is Required**

Register here: <https://www.eventbrite.com/e/caltrans-workshop-disadvantaged-business-enterprise-dbe-certification-tickets-29225479195>

For more information about the event including topics covered, parking, and reasonable accommodation, please visit:

<https://calendar.google.com/calendar/event?eid=aGZocHVzOG5mbXY0NG5zZDVzZzh0M3YxaGcgY3RldmVudHNjYWxlbmRhckBt&ctz=America/LosAngeles>

**WHERE TO FIND CONTRACTING OPPORTUNITIES:**

AC TRANSIT: <a href="http://www.actransit.org/purchasing/">http://www.actransit.org/purchasing/</a>	NVTA: <a href="http://www.nvta.ca.gov/procurement-opportunities">http://www.nvta.ca.gov/procurement-opportunities</a>
ALAMEDA CTC: <a href="http://www.alamedactc.org/app_page_s/view/3999">http://www.alamedactc.org/app_page_s/view/3999</a>	SAMTRANS/CALTRAIN: <a href="http://procurement.samtrans.com">http://procurement.samtrans.com</a>
BART: <a href="http://www.bart.gov/about/business/procurement/">http://www.bart.gov/about/business/procurement/</a>	SFMTA: <a href="http://sfgsa.org/index.aspx?page=4767">http://sfgsa.org/index.aspx?page=4767</a>
CALIFORNIA HIGH-SPEED RAIL AUTHORITY: <a href="http://www.hsr.ca.gov/About/Doing_Business_with_HSR/">http://www.hsr.ca.gov/About/Doing_Business_with_HSR/</a>	SOLTRANS: <a href="http://www.soltransride.com/procurement">http://www.soltransride.com/procurement</a>
CITY OF SANTA ROSA: <a href="http://www.ci.santa-rosa.ca.us/departments/finance/businesswithcity/Pages/default.aspx">http://www.ci.santa-rosa.ca.us/departments/finance/businesswithcity/Pages/default.aspx</a>	TJPA: <a href="http://transbaycenter.org/tjpa/doing-business-with-the-tjpa">http://transbaycenter.org/tjpa/doing-business-with-the-tjpa</a>
COUNTY CONNECTION: <a href="http://countyconnection.com/about/business-advertising/procurements/">http://countyconnection.com/about/business-advertising/procurements/</a>	VTA: <a href="http://www.vta.org/solicitations">http://www.vta.org/solicitations</a>
GGBHTD: <a href="http://www.goldengate.org/contracts/">http://www.goldengate.org/contracts/</a>	WETA: <a href="https://watertransit.org/contract_opp.aspx">https://watertransit.org/contract_opp.aspx</a>
MARIN TRANSIT: <a href="http://www.marintransit.org/purchasing.html">http://www.marintransit.org/purchasing.html</a>	WESTCAT: <a href="http://www.westcat.org">http://www.westcat.org</a>
MTC: <a href="http://procurements.mtc.ca.gov">http://procurements.mtc.ca.gov</a>	

The BOC wants your help to make sure this newsletter brings you the information you want. Send suggestions and topics to improve newsletter content to:

Kristina Martinez, County Connection: [kmartinez@countyconnection.com](mailto:kmartinez@countyconnection.com)

**AGENCY CONTACTS**

**AC Transit:** Phillip McCants  
Contracts Compliance Officer  
(510) 577-8815 or [pmccants@actransit.org](mailto:pmccants@actransit.org)

**Alameda CTC:** Erika Cheng  
Associate Administrative Analyst  
(510) 208-7400 or [echeng@alamedactc.org](mailto:echeng@alamedactc.org)

**BART:** Alma Basurto  
(510) 464-6388 or [abasurt@bart.gov](mailto:abasurt@bart.gov)

**CA High-Speed Rail:** Alice Rodriguez  
Small Business Advocate  
(916) 330-5672 or [alice.rodriguez@hsr.ca.gov](mailto:alice.rodriguez@hsr.ca.gov)

**City of Santa Rosa:** Yuri Koslen  
Transit Planner  
(707) 543-3335 or [ykoslen@srcity.org](mailto:ykoslen@srcity.org)

**County Connection:** Kristina Martinez  
Manager of Outreach Services  
(925) 680-2031 or  
[kmartinez@countyconnection.com](mailto:kmartinez@countyconnection.com)

**GGBHTD:** Artemise Davenport  
DBE Program Analyst  
(415) 257-4581 or  
[adavenport@goldengate.org](mailto:adavenport@goldengate.org)

**Marin Transit:** Amy Van Doren  
Director of Policy & Legislative Programs  
(415) 226-0859 or  
[avandoren@marintransit.org](mailto:avandoren@marintransit.org)

**MTC:** Luz Campos  
Purchasing Technician  
(415) 778-5390 or [lcampos@mtc.ca.gov](mailto:lcampos@mtc.ca.gov)

**NVTA:** Antonio Onorato  
Manager of Finance, Grants, and  
Administration  
(707) 259-8779 or [aonorato@nvta.ca.gov](mailto:aonorato@nvta.ca.gov)

**SamTrans/Caltrain:** Elke Campbell  
DBE Officer  
(650) 508-7939 or [campbelle@samtrans.com](mailto:campbelle@samtrans.com)

**SFMTA:** Sheila Evans-Peguese  
Contract Compliance Officer  
(415) 701-4436 or  
[sheila.evans-peguese@sfmta.com](mailto:sheila.evans-peguese@sfmta.com)

**SolTrans:** Dennis Ybarra  
Program Analyst II  
(707) 736-6984 or [dennis@soltransride.com](mailto:dennis@soltransride.com)

**TJPA:** Sara DeBord  
Chief Financial Officer  
(415) 597-4039 or  
[sdebord@transbaycenter.org](mailto:sdebord@transbaycenter.org)

**VTA:** Liz Brazil  
DBE Program Manager  
(408) 321-5874 or [liz.brazil@vta.org](mailto:liz.brazil@vta.org)

**WETA:** Lauren Gularte  
Program Manager/Analyst  
(415) 364-3188 or [gularte@watertransit.org](mailto:gularte@watertransit.org)

**WestCAT:** Rob Thompson  
Assistant General Manager  
(510) 724-3331 or [rob@westcat.org](mailto:rob@westcat.org)